



## **Addendum No. 1**

November 13, 2025

**Felix C. Davis WWTP – Main Influent Pump Station PER**  
**North Charleston Sewer District**  
**North Charleston, SC**

Addendum No. 1 is hereby incorporated and made part of the RFQu Documents  
Except as specifically modified by this document, all other terms and conditions remain in full  
force and effect.

### **SUBMITTED COMMENTS/ QUESTIONS**

1. Question 1: If available, can NCSD send out the record drawings for the pump station?

Answer: At this time, NCSD will not share record drawings for the influent pump station at our Felix C. Davis WWTP. However, they will be shared once a selection is made.

2. Question 2: Will there be a site visit scheduled, or can we schedule a site visit?

Answer: NCSD will not have a scheduled or formal site visit for this RFQ solicitation. However, we are happy to accommodate a site visit if requested. Please reach out to Mr. Chad Maurer, Director of Plant Operations, to schedule this site visit.

Chad Maurer

Director of Plant Operations

PO Box 63009

N. Charleston SC 29419

chad.maurer@ncsd.sc.gov

M: 843-302-4355

O: 843-574-3308

3. Question 3: Can Nomaflex be used as a substitution for the expansion joint filler?

Answer: At this time, we are not going to review materials associated with this project.

4. Question 4: Under required items to be included in the SOQ, Item 5) includes the following requirement: "Design cost with any subcontracted firm listed". Is this the cost for preparing the Preliminary Engineering Report (PER) or for the full detailed design of the pump station?



*Safeguarding today, preserving tomorrow*  
7225 Stall Road /P.O. Box 63009 North Charleston, SC 29419 843.764.3072

Answer: The design cost requested in this RFQ solicitation should just be for the PER.

The due date and time is NOT changed. It remains December 4, 2025, at 2:00 PM. This Addendum No. 1 must be acknowledged in the submission documents.

END OF ADDENDUM No. 1